## ADDENDUM FOUR REVISED SCHEDULE OF EVENTS

Date: April 7, 2021

To: All Bidders

From: Keith Roland and Jennifer Crouse, Buyers

Department of Health and Human Services

RE: Addendum for iServe Nebraska Portal Work Order 2

## Schedule of Events

The State expects to adhere to the tentative procurement schedule shown below. It should be noted, however, that some dates are approximate and subject to change. It is the Bidder's responsibility to check the State Purchasing Bureau website for all addenda or amendments.

ACTIVITY		DATE/TIME
6.	Orals / Demonstrations (if requested)	<del>TBD</del>
		April 14, 2021
7.	Post initial "Intent to Award" to Internet at:	March 31, 2021
	https://das.nebraska.gov/materiel/purchasing/iSer	<del>April 7, 2021</del>
	ve%20RFQ/iServe.html	TBD
8.	Estimated Work Order Agreement finalization	April 1, 2021
	period	<del>April 8, 2021</del>
		<del>through</del>
		<del>April 9, 2021</del>
		April 16, 2021
		TBD
9.	Estimated start date*	April 12, 2021
		April 19, 2021

<sup>\*</sup> The Start Date is contingent upon receiving approval from Center for Medicare and Medicaid Services (CMS).

This addendum will become part of the proposal and should be acknowledged with the Work Order response.